

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						<i>Form Approved</i> <i>OMB No. 0704-0188</i>					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO. CLIN 0006		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____							
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.		F. CONTRACTOR							
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM LIFE CYCLE COST (LCC) ESTIMATE			3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.) OT-98-30001		5. CONTRACT REFERENCE		6. REQUIRING OFFICE							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION							
8. APP CODE	D	11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE		b. COPIES					
						Draft	Final				
16. REMARKS SEE DATA ITEM DESCRIPTION (DID) OT-1998-30001 BLKS 10-13: 1st Delivery: In conjunction with CDRL A003, SRR 2nd Delivery: In conjunction with CDRL A004, SDR 3rd Delivery: In conjunction with CDRL A006, PDR Final Delivery: In conjunction with CDRL A007, Final Design Status						1					
				MTE		1					
				EDIN		1					
				MTA		1					
				MTP		1					
								15. TOTAL →		4	
				G. PREPARED BY		H. DATE	I. APPROVED BY		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

[illegible]

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST <small>(1 Data Item)</small>						Form Approved OMB No. 0704-0188	
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/IPR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>			
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/IPR NO.		F. CONTRACTOR			
1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY SERVICES			3. SUBTITLE SBIRS LOW COMPONENT SYSTEM DESIGN REVIEW			
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE CWBS ELEMENT		6. REQUIRING OFFICE MTE			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Repro
10. REMARKS BLK 4: Contractor format is acceptable Para 10.2(a): Replace "Report:" with "document" and "and reporting period" with "originator and document security classification." Para 10.2(c)(2): Replace "results obtained from the analytic effort" with "content for each included section." Para 10.2(c)(3): Replace "their condensed technical substantiations" with "recommendations with summary descriptions of included data supporting them" Para 10.2(c)(d): Change to read: "Section II - Main Body - Includes the following: System Design Review (SDR): (a) SDR Presentation Material: Presentation material and any related supporting documentation consistent with the review approach described in the Integrated Master Plan. (b) System Description/Definition Documentation: Documentation including, but not limited to the following: (1) Low Component System Specification (2) Updated Draft documents and specifications describing requirements of system interfaces, complete to a level of detail commensurate with the stage of system development. (3) Documents which describe the contractor's approach for conducting tests and analyzing the test results to show how the system will satisfy the requirements of the applicable design specification. (4) Documents which describe approach for qualification testing of Computer Software Configuration Items (CSIs) and software systems, e.g., the software test environment to be used for the testing, hardware/firmware and interfaces, tests to be performed and schedules for test activities. (5) Updated Draft System Cost Analyses Requirements Description Document (CARD) which allows the government to develop system life cycle costs in support of fiscal budget impacts. (6) Analysis Parameters Notebook (APN) traceable to the SDR CARD. (7) System implementation approach for Increment 3 describing the proposed concept of operations and support of the SBIRS Low component. (8) Draft Increment 2 to Increment 3 transition plan. (9) Document describing Increment 3 to increment 4 transition approach. (10) Draft Integrated Logistics Support approach (11) Draft Life Cycle Cost (LCC) Document. (12) Risk assessment update and risk mitigation activity report. (13) Software Development Plan (14) Updated Frequency Management Plan (15) Draft Manufacturing Rate/Productibility Analysis Plan (16) Document describing survivability/vulnerability/EMC approach (17) Earned Value Management (EVM) implementation planning report BLKS 10, 12 & 13: First submission of this material, unless noted elsewhere on this form, is 15CD before SDR (reference Model Contract, Section F(2) for period of performance). Final submission of this material, along with a list of completed action items from the reviews, is 30CD subsequent to SDR.				MTE		1	
				EDIN		1	
				MTA		1	
15. TOTAL →						3	
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Form Approved OMB No. 0704-0188	
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>				
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.		F. CONTRACTOR			
1. DATA ITEM NO. A006		2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY SERVICES		3. SUBTITLE SBIRS LOW COMPONENT PRELIMINARY DESIGN REVIEW			
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE CWBS ELEMENT		6. REQUIRING OFFICE MTE			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE	b. COPIES		
16. REMARKS BLK 4: Contractor format is acceptable Para 10.2(a): Replace "Report" with "document" and "and reporting period" with "originator and document security classification." Para 10.2(c)(2): Replace "results obtained from the analytic effort" with "content for each included section." Para 10.2(c)(3): Replace "their condensed technical substantiations" with "recommendations with summary descriptions of included data supporting them" Para 10.2(c)(d): Change to read: "Section II - Main Body - Includes the following: Preliminary Design Review (PDR): (a) PDR Presentation Material: Presentation material and any related supporting documentation consistent with the review approach described in the Integrated Master Plan. (b) System Description/Definition Documentation: Documentation including, but not limited to the following: (1) Low Component System Specification (2) Documents and specifications describing requirements of system interfaces, complete to a level of detail commensurate with the stage of system development (specifically address JTA and/or DII COE compliance). (3) Documents which describe the contractor's approach for conducting tests and analyzing the test results to show how the system will satisfy the requirements of the applicable design specification. (4) Documents which describe approach for qualification testing of Computer Software Configuration Items (CSCIs) and software systems, e.g., the software test environment to be used for the testing, hardware/firmware and interfaces, tests to be performed and schedules for test activities. (5) System Cost Analyses Requirements Description Document (CARD) which allows the government to develop system life cycle costs in support of fiscal budget impacts. Submit CARD 60 CD before PDR to support the SBIRS Low MS II decision. (6) Analysis Parameters Notebook (APN) traceable to the PDR CARD. (7) System implementation approach for Increment 3 describing the proposed concept of operations and support of the SBIRS Low component. (8) Update to draft Increment 2 to Increment 3 transition approach. (9) Update to document describing Increment 3 to Increment 4 transition approach. (10) Draft Integrated Logistics Support approach (11) Draft Life Cycle Cost (LCC) document. Submit the LCC document 60 days prior to PDR. (12) Risk assessment update and risk mitigation activity report. (13) Updated Software Development Plan (14) Updated Manufacturing/Productibility Analysis Plan (15) Document describing survivability/vulnerability/EMC approach (16) Earned Value Management (EVM) implementation planning report BLKS 10, 12 & 13: First submission of this material, unless noted elsewhere on this form, is 15CD before PDR (reference Model Contract, Section F(2) for period of performance). Final submission of this material, along with a list of completed action items from the reviews, is 30CD subsequent to PDR.				MTE		1	
				EDIN		1	
				MTA		1	
15. TOTAL →					3		
G. PREPARED BY		H. DATE	I. APPROVED BY		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Form Approved OMB No. 0704-0188		
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. CLIN 0003		B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>					
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.	F. CONTRACTOR					
1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY SERVICES		3. SUBTITLE SBIRS LOW EARNED VALUE MANAGEMENT (EVMS) READINESS REVIEW					
4. AUTHORITY (<i>Data Acquisition Document No.</i>) DI-MISC-80508		5. CONTRACT REFERENCE CWBS ELEMENT			6. REQUIRING OFFICE MTP			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16		14. DISTRIBUTION a. ADDRESSEE b. COPIES <div>Draft Final Reg Reg Repro</div>			
8. APP CODE		11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16					
10. REMARKS BLK 4: Contractor format is acceptable Para 10.2(a): Replace "Report" with "document" and "and reporting period" with "originator and document security classification." Para 10.2(c)(2): Replace "results obtained from the analytic effort" with "content for each included section." Para 10.2(c)(3): Replace "their condensed technical substantiations" with "recommendations with summary descriptions of included data supporting them" Para 10.2(c)(d): Change to read: "Section II - Main Body - Includes the following: EVMS Readiness Review: (a) EVMS Readiness Review Presentation Material: Presentation material and any related support documentation consistent with the review approach described in the Integrated Master Plan (b) Contractor documentation describing the status of: (1) Existing or planned EVMS (2) Implementation plan for successful completion of Integrated Baseline Review during SBIRS Low EMD (3) Training program for EVMS (4) Plans to obtain or maintain EVMS validation BLKS 10, 12 & 13: First submission of this material, unless noted elsewhere on this form, is 15CD before EVMS Readiness Review (reference Model Contract, Section F(2) for period of performance). Final submission of this material, along with a list of completed action items from the reviews, is 30CD subsequent to EVM Readiness Review.					MTP		1	
					EDIN		1	
					MTA		1	
					15. TOTAL →		3	
G. PREPARED BY		H. DATE	I. APPROVED BY			J. DATE		

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						Form Approved OMB No. 0704-0188	
<small>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</small>							
A. CONTRACT LINE ITEM NO. CLIN 0005		B. EXHIBIT A	C. CATEGORY: TOP _____ TM _____ OTHER <input checked="" type="checkbox"/>				
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.		F. CONTRACTOR			
1. DATA ITEM NO. A007	2. TITLE OF DATA ITEM TECHNICAL REPORT -STUDY SERVICES			3. SUBTITLE SBIRS LOW COMPONENT PROGRAM DEFINITION FINAL DESIGN STATUS			
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE CWBS Element:			6. REQUIRING OFFICE MTE		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Repro
16. REMARKS BLK 4: Contractor format is acceptable Para 10.2(a): Replace "Report" with "document" and "and reporting period." with "originator and document security classification." Para 10.2(c)(2): Replace "results obtained from the analytic effort." with "content for each included section." Para 10.2(c)(3): Replace "their condensed technical substantiations." with "recommendations with summary descriptions of included data supporting them." Para 10.2(c)(d): Change to read: "Section II ' Main body ' Includes the following: At end of CLIN 0005 Period of Performance: (a) System Description/Definition Documentation consistent with the approach described in the Integrated Master Plan, and not limited to the following: (1) Updated Life Cycle Cost (LCC) Document. (2) SBIRS Low Design Status documentation. (3) EVMS implementation planning report. BLKS 10, 12 & 13: First submission of this material, unless noted elsewhere on this form, is 15CD before End of CLIN 0005 Period of Performance (reference Model Contract, Section F(2) for period of performance). Final submission of this material is at the End of CLIN 0005 Period of Performance.				MTE		1	
				EDIN		1	
				MTA		1	
15. TOTAL →					3		
G. PREPARED BY		H. DATE	I. APPROVED BY		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.							
A. CONTRACT LINE ITEM NO. CLIN 0007		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <u>X</u>			
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.		F. CONTRACTOR			
1. DATA ITEM NO. A008	2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY SERVICES			3. SUBTITLE SPECIAL STUDIES			
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE		8. REQUIRING OFFICE			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro
16. REMARKS BLK 4: Contractor format is acceptable Para 10.2(a): Replace "Report" with "document" and "and reporting period." with originator and document security classification. Para 10.2(c)(2): Replace "results obtained from the analytic effort." with "content for each included section." Para 10.2(c)(3): Replace "their condensed technical substantiations." with recommendations with summary descriptions of included data supporting them." Para 10.2(c)(d): Change to read: "Section II - Main body - Includes the following: (a) Special Study Presentation Material: Presentation material and any related supporting documentation consistent with the requirements specified in the AFMC Form 702 which directs the accomplishment of each Special Study. This material may include, but is not limited to life cycle cost and design impacts resulting from changing/evolving requirements and, cost/engineering tracks on objective system design changes. BLKS 10, 12 & 13: Submit material, as required by the AFMC Form 702 which directs each special study to be accomplished (reference CLIN 0007).				MTE		1	
				EDIN		1	
				MTA		1	
				15. TOTAL			
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST <i>(1 Data Item)</i>						<i>Form Approved</i> <i>OMB No. 0704-0188</i>					
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO. CLIN 0009		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <input checked="" type="checkbox"/>							
D. SYSTEM/ITEM SBIRS Low PD		E. CONTRACT/PR NO.		F. CONTRACTOR							
1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY SERVICES			3. SUBTITLE SBIRS LOW GROUND DEMONSTRATION							
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE		6. REQUIRING OFFICE							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY BLK 16	12. DATE OF FIRST SUBMISSION BLK 16	14. DISTRIBUTION							
8. APP CODE	D	11. AS OF DATE BLK 16	13. DATE OF SUBSEQUENT SUBMISSION BLK 16	a. ADDRESSEE		b. COPIES					
				Draft		Final					
				Reg		Repro					
16. REMARKS BLK 4: Contractor format is acceptable. BLK 10-13. To be proposed.				MTE		1					
				EDIN		1					
				MTA		1					
				15. TOTAL				→		3	
				G. PREPARED BY		H. DATE	I. APPROVED BY		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

[illegible]

17. PRICE GROUP

**18. ESTIMATED
TOTAL PRICE**

[illegible]

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE